

Requisition 25k and over

SM-P-0097-14

AWARDING RESOLUTION  
ISSUED TO EARTHWERKS LAND IMPROVEMENT  
AND DEVELOPMENT CORPORATION  
CONTRACT AMOUNT (1,895,010.00)

WHEREAS, bids have been taken and processed in accordance with County Board policy; and

WHEREAS, the lowest responsible bidder has been designated and the Stormwater Management Committee recommends County Board approval for the issuance of a contract for Armstrong Park Reservoir, Pump Station & Outlet Siphon, Phase II.

NOW, THEREFORE, BE IT RESOLVED that County Contract dated May 27, 2014, for the Armstrong Park Reservoir, Pump Station & Outlet Siphon, Phase II for Stormwater Management, be and it is hereby approved for issuance of a Contract Purchase Order by the Procurement Division, to Earthwerks Land Improvement & Development Corporation, 1240 Lyon Road, Batavia, IL 60510 for the total contract amount of \$1,895,010.00 per lowest responsible Bid # 14-047.

Enacted and approved this 27th day of May, 2014 at Wheaton, Illinois.

\_\_\_\_\_  
DANIEL J. CRONIN, CHAIRMAN  
DU PAGE COUNTY BOARD

Attest: \_\_\_\_\_  
GARY A. KING, COUNTY CLERK

**DuPAGE COUNTY, ILLINOIS**

**AGREEMENT**

**PROJECT NAME: 14-047, Armstrong Park Reservoir, Pump Station & Outlet Siphon – Phase 2**

**THIS AGREEMENT**, made this 27th day of May, 2014, by and between DuPage County, Illinois, hereinafter called "County" or "Owner" and Earthwerks Land Improvement & Development Corporation hereinafter called "Contractor".

**WITNESSETH:**

**WHEREAS**, the County has heretofore solicited bids for all work and improvements and for the doing of all things included within the specified project; and

**WHEREAS**, the County did on the 27th day of May 2014, find that the Contractor was the lowest responsive, responsible bidder for hereinafter specified work and did award the Contractor a contract for said work.

**NOW, THEREFORE**, for and in consideration of their mutual promises, covenants, undertaking and agreements, the parties hereto do hereby agree as follows:

**ARTICLE I- Work To Be Done By Contractor**

For and in consideration of the payments indicated in the Bid hereto attached, the Contractor shall at its own cost and expense perform all the work and furnish all the labor, material, equipment and other property necessary to do, construct, install, and complete all the work and improvements required, all in full accordance with and in compliance with and as required by the hereinafter specified contract Documents, including any and all Addenda for said work, and to do all other things required of the contractor by said contract Documents for said work.

**ARTICLE II- Contract Documents**

The contract Documents here named include all of the following component parts, all of which are as fully a part of this contract as if herein set out verbatim, or if not attached, as if hereto attached:

1. Invitation for Bids
2. Instructions to Bidders
3. General Conditions of the Contract
4. Bid Form/Signature
5. Contract Special/Supplemental Conditions
6. Agreement (This instrument)
7. Contract Specifications
8. Contract Drawings
9. All Bonds mentioned or referred to in the foregoing Documents
10. Any and all other Documents or Papers included or referred to in the foregoing Documents
11. Any and all Addenda to the foregoing: Addendum 1

all of which documents are on file in the Office of the Procurement Manager, DuPage County Center, 421 North County Farm Road, Wheaton, Illinois 60187.

**ARTICLE III-Contract Prices, Contract Sum and Payment**

County shall pay to Contractor in current funds for the performance of the Work, subject to additions and deductions effected by Change Orders, the separate Contract Prices as stated in the bid proposal, not to exceed the lump sum bid contract sum, namely: One million eight hundred ninety five thousand and ten dollars and 00/100, or \$1,895,010.00.

The Contract Price aforesaid constitutes the Contract Sum.

#### **ARTICLE IV-Payment**

The contractor shall receive and accept payments indicated in its Bid as full compensation or furnishing all materials and equipment and for doing all the work contemplated and embraced in this Agreement; also for all loss or damage arising out of the nature of the work aforesaid, or from the action of the elements, or from any unforeseen difficulties or obstructions which may arise or be encountered in the prosecution of the work until its acceptance by the County, and for all risks of every description connected with the work, and the whole thereof, in the manner and according to and in compliance with the Contract Documents and the requirements of the Engineer under them; also for any and all other things required by the Contract Documents. The Contractor is required to adhere to the prevailing wage provisions of the State of Illinois for wage rates and conditions prevalent in DuPage County, Illinois.

Quantities and totals of unit price items in the contractor's Bid and the resulting total price are approximate only, and are for the purpose of establishing the face amount of bonds to be provided by the Contractor. Payment of work covered by unit price items will be made on the basis of actual quantities of work complete in place as authorized and as measured as provided in the Contract Documents. Where applicable, any or all items listed under ITEMS AS ORDERED BY ENGINEER/FACILITIES MANAGER will be directly requested by the Engineer/ Facilities Manager, in writing, prior to any items used. The County may choose not to use any or all of the items listed under ITEMS AS ORDERED BY ENGINEER/FACILITIES MANAGER.

#### **ARTICLE V- Contract Enforcement - Attorney's Fees**

If the County is required to take legal action to enforce performance of any of the terms, provisions, covenants and conditions of this Contract, and by reason thereof, the County is required to use the services of an attorney, then the County shall be entitled to reasonable attorney's fees and all expenses and costs incurred by the County pertaining thereto and in enforcement of any remedy, including costs and fees relating to any appeal.

#### **ARTICLE VI - Severability Clause**

If any section, paragraph, clause, phrase or portion of this Contract is for any reason determined by a court of competent jurisdiction to be invalid and unenforceable, such portion shall be deemed separate, distinct and an independent provision, and the court's determination shall not affect the validity or enforceability of the remaining portions of this Contract.

#### **ARTICLE VII - Governing Law**

This Contract shall be governed by the laws of the State of Illinois both as to interpretation and enforcement.

#### **ARTICLE VIII-Conflict Between Component Parts of Contract**

In the event that any provision in any of the following component parts of this contract conflicts with any provision in any other of the following component parts, the provision in the component part first enumerated below shall govern over any other component part which follows it numerically except as may be otherwise specifically stated. Said component parts are the following:

1. Addendum No. 1
2. Bid Form
3. Special/Supplemental Conditions
4. General Conditions of the Contract
5. Contract Special/Supplemental Conditions
6. Contract Specifications
7. Contract Drawings
8. Instructions to Bidders
9. Invitation for Bids
10. Agreement(this instrument)
11. Any and all other Document or Papers included or referred to the foregoing documents.

This Contract is intended to conform in all respects to applicable regulation, laws, ordinances, and statutes of the State of Illinois and governmental unit in which the work is to be constructed, and if any part or provision of this Contract conflicts therewith the said statute shall govern.

**ARTICLE IX-Starting and Completion**

The contractor shall commence work within ten (10) calendar days after receipt from the County of a formal Notice to Proceed.

**ARTICLE X-Commitment**

The County does hereby employ the said contractor to provide the materials and do all the work and do all other things hereinbefore mentioned according to the terms and conditions hereinabove contained or referred to for the prices aforesaid and hereby contracts to pay the same at the time, in the manner and upon the conditions set forth or referred to in the Contract Documents; and the said parties for themselves, their heirs, executors, administrators, successors and assigns do hereby agree to the full performance of the covenants herein contained.

**ARTICLE XI-Grant Funding**

A portion or all of the above work may be subject to Illinois First Grant Funding. Section 5.4A of the Grant Agreement between the Illinois Department of Commerce and Community Affairs and DuPage County states:

“If any of the services to be performed under this Agreement are subcontracted, the Grantee shall include in all subcontracts covering such services, a provision that the Department and the Auditor General of the State of Illinois, or any of their duly authorized representatives, will have full access to and the right to examine any pertinent books, documents, papers and records of any such subcontractor involving transactions related to this Agreement for a period of five (5) years from the later of the expiration or termination of this Agreement.”

In effect, the State requires that your firm and any sub-contractors agree to make available for examination, your financial records covering services in conjunction with the construction of the above project for a five-year period.

**END OF AGREEMENT ARTICLES**


IN WITNESS WHEREOF, the parties of these presents have hereunto set their hands and affixed their seals, the day and year first above written.

Contractor Name Earth News Land Improvement & Development Corporation

By \_\_\_\_\_  
(Signature of Officer)


Title President

Date 6-3-14



Subscribed and Sworn to before me this 3<sup>d</sup> day of June AD, 20 14

\_\_\_\_\_  
(Notary Public)



County of DuPage, Illinois

By: \_\_\_\_\_ Date: 6-4-2014  
Procurement Officer

By this signature, the Procurement Services Supervisor affirms that all submittals required have been provided by the Contractor in accordance with the conditions of the bid document.

(SEAL)

By: \_\_\_\_\_  
Chairman of the Board

Date: \_\_\_\_\_

ATTEST:

By: \_\_\_\_\_  
County Clerk

Date: \_\_\_\_\_

**IMPORTANT**

Note: If the contractor is a corporation, the legal name of the corporation shall be set forth above, together with the signature of the officer or officers authorized to sign contracts on behalf of the corporation; if contractor is a CO-partnership the true name of the firm shall be set forth above, together with the signatures of all partners; and if the contractor is an individual, his signature shall be placed above. If signature is by an agent other than an officer of a corporation or a member of a partnership, a power-of-attorney must be attached hereto.

Signature of Contractor shall also be acknowledged before a Notary Public or other person authorized by law to execute such acknowledgments.

Addendum to Contract for Armstrong Park per RFB 14-047


7.1.5 The estimates shall be signed by Engineer, approved by Owner, and after the Owner approves the estimate, the Owner, subject to the foregoing provisions, will pay or cause the Contractor to be paid an amount equal to the estimated value of the work the Contractor performed less a retained amount in accordance with the following:

7.1.5.1 The Owner shall retain ten (10%) percent of the estimated value of the Work to ensure the Contractor's satisfactory performance.

7.1.5.2 After the Contractor satisfactorily completes fifty per cent (50%) of the Work, the Engineer or Owner may reduce any retained amount during the remaining progress of the Work provided Contractor continues to make satisfactory progress and there is no specific cause for greater withholding.

7.1.5.3 The Engineer or Owner may use the retained amounts to remedy any Defective or Uncorrected Work whenever this Contract authorizes such remedy. At the time of the final payment, the Engineer or Owner may apply any retained amounts to offset any approved adjustment or authorized deduction to the Contract Price.

Authorized Signatures:  
DuPage County

  
John Meneghini  
Procurement Officer

  
Earthwerks Land Improvement & Dev. Corp.

  
Dan Davies  
President



**DUPAGE COUNTY COMMUNITY  
DEVELOPMENT COMMISSION (CDC) CONDITIONS  
FEDERAL GRANT BID MANUAL LANGUAGE AND STATEMENTS**

---

*Please read these conditions carefully and sign the acknowledgement on next page. Note that conditions listed below supersede any other conditions listed elsewhere in the manual. All these conditions apply to any labor providing contractors and any lower level subcontractors.*

I. Labor Standards Notice *(also to be listed on the Front Cover)*

**FEDERAL LABOR STANDARDS AND DAVIS-BACON PREVAILING WAGE RATES WILL APPLY TO THIS PROJECT.**

*\*Please refer to the Federal Requirements included in the Bid Manual for additional information on federal labor standards and Davis-Bacon prevailing wage requirements.*

II. Bid Security Statement

**All bid proposals must be accompanied by a Bid bond, certified check, or bank cashier's check payable to the owner for five percent (5%) of the amount of the bid.**

III. Performance and Payment Bond Statement

**The successful bidder for the project will be required to enter into Performance and Payment bonds equal to 100% of the bid with approved sureties, which shall be conditioned upon the proper and faithful performance by the contractor of the work specified in accordance with the contract documents.**

IV. Brand Name Only Statement

**Neither owner nor contractor shall limit materials to only brand-name products. Non-brand name materials of equal specification do qualify and are acceptable.**

V. Cost Plus Statement

***Cost-plus a percentage of cost and percentage of construction cost methods are prohibited from use on this project in any form or condition.***

VI. Change Order Statement

**Should change orders be necessary, CDC staff must receive copies and explanation of necessity for review. Should change orders be necessary and they exceed the bonded amount, bonds must be increased to match the new contract total.**

VII. Federal Wage Determination Statement

**This project is paid for in part with Federal grant funds through the Community Development Block Grant Program / HOME Investment Partnership Program. Davis-Bacon Wage Decisions apply and are included in this packet. Davis-Bacon wages are superseded only in instances, by and**

where Illinois Prevailing Wage exceeds Davis-Bacon in wage, fringe benefits, and/or trade stipulations (monetary and/or non-monetary requirements). Should this project not start within 90 days of award, the wage determinations shall be replaced with the most current decision.

VIII. Non-Discrimination Statement

Employers shall not discriminate, directly or indirectly, against employees or applicants for employment on the basis of race, color, religion, sex, national origin, age, familial status, or disability.

IX. WBE/MBE Encouragement Statement (also to be listed on the Front Cover)

Minority and Women Owned Business Enterprises (MBE/WBE) are encouraged to submit bids on this Project.

X. Signature Statement

The undersigned is aware that Federal Labor Standards and Davis-Bacon Prevailing Wage Rates apply to all work performed under this contract. It is the contractor's responsibility to comply with these requirements and to assure compliance by his/her subcontractors and any lower tier subcontractors providing labor for said project.


DuPage County Community Development Commission wishes an acknowledgement from the bidder that they have read and understand the conditions listed above.

Please sign below, print your company name, date this document, and submit it with the complete bid package.

Signature: \_\_\_\_\_

Company Name: EarthWerus Land Improvement & Development Corporation

Date: 2-25-14



No.	ITEM-RESERVOIR & PUMP STATION (PHASE I)	UNIT	UNIT PRICE	PROJECT TOTAL	
				QUANTITY	TOTAL
<b>SITE CONSTRUCTION</b>					
1	EARTH EXCAVATION	CU YD	10	25,062	\$ 250,620.00
2	REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL	CU YD	23	42,709	\$ 982,307.00
3	FURNISHED EXCAVATION	CU YD	25	108,371	\$ 2,709,275.00
4	TOPSOIL EXCAVATION AND PLACEMENT	CU YD	10	14,689	\$ 146,890.00
5	CONCRETE CURB	FOOT	20	36	\$ 720.00
6	AGGREGATE SUBGRADE 12"	SQ YD	12	8,035	\$ 96,420.00
7	BITUMINOUS MATERIALS (PRIME COAT)	TON	500	14.3	\$ 7,150.00
8	HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N50	TON	89	324	\$ 28,836.00
9	HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N50	TON	94	1,275	\$ 119,850.00
10	CONCRETE SLAB, 8"	SQ YD	90	282	\$ 25,380.00
11	AGGREGATE BASE COURSE, TYPE B 6"	SQ YD	6	300	\$ 1,800.00
12	CLASS D PATCHES, TYPE IV, 8 INCH	SQ YD	70	272	\$ 19,040.00
<b>STORM SEWERS AND DRAINAGE STRUCTURES</b>					
13	TRENCH BACKFILL	CU YD	28	405	\$ 11,340.00
14	STONE RIPRAP, CLASS A3	SQ YD	55	21	\$ 1,155.00
15	STONE RIPRAP, CLASS A4	SQ YD	58	400	\$ 23,200.00
16	FILTER FABRIC	SQ YD	2	421	\$ 842.00
17	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 12"	EACH	700	1	\$ 700.00
18	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 15"	EACH	800	1	\$ 800.00
19	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 24"	EACH	600	1	\$ 600.00
20	GRATING FOR CONCRETE FLARED END SECTION 15"	EACH	275	1	\$ 275.00
21	GRATING FOR CONCRETE FLARED END SECTION 24"	EACH	375	1	\$ 375.00
22	CAST-IN-PLACE REINFORCED CONCRETE END SECTIONS 15"	EACH	3000	1	\$ 3,000.00
23	CAST-IN-PLACE REINFORCED CONCRETE END SECTIONS, EQUIVALENT ROUND-SIZE 60"	CU YD	7100	1	\$ 7,100.00
24	STORM SEWERS, RUBBER GASKET, CLASS A, TYPE 1 12"	FOOT	25	1,136	\$ 28,400.00
25	STORM SEWERS, RUBBER GASKET, CLASS A, TYPE 1 15"	FOOT	31	159	\$ 4,929.00
26	STORM SEWERS, RUBBER GASKET, CLASS A, TYPE 1 18"	FOOT	36	224	\$ 7,840.00
27	STORM SEWERS, RUBBER GASKET, CLASS A, TYPE 1 24"	FOOT	36	558	\$ 20,088.00
28	STORM SEWERS, RUBBER GASKET, CLASS A, TYPE 1 30"	FOOT	55	311	\$ 17,105.00
29	STORM SEWERS, CLASS A, TYPE 1 EQUIVALENT ROUND-SIZE 36"	FOOT	65	118	\$ 7,670.00
30	STORM SEWERS, CLASS A, TYPE 1 EQUIVALENT ROUND-SIZE 60"	FOOT	160	920	\$ 147,200.00
31	STORM SEWERS, CLASS B, TYPE 1 12"	FOOT	28	502	\$ 14,056.00
32	DUCTILE IRON WATER MAIN 6"	FOOT	45	80	\$ 3,600.00
33	SUBSURFACE DRAIN 6"	FOOT	14	1,088	\$ 15,232.00
34	MANHOLES, TYPE A, 4'-DIAMETER, TYPE 1 FRAME, OPEN LID	EACH	2000	1	\$ 2,000.00
35	MANHOLES, TYPE A, 4'-DIAMETER, TYPE 1 FRAME, CLOSED LID	EACH	2000	6	\$ 12,000.00
36	MANHOLES, TYPE A, 5'-DIAMETER, TYPE 1 FRAME, OPEN LID	EACH	2500	1	\$ 2,500.00
37	MANHOLES, TYPE A, 5'-DIAMETER, TYPE 1 FRAME, CLOSED LID	EACH	3000	1	\$ 3,000.00
38	MANHOLES, TYPE A, 8'-DIAMETER, TYPE 1 FRAME, CLOSED LID	EACH	4500	1	\$ 4,500.00
39	MANHOLES, TYPE A, 9'-DIAMETER, TYPE 1 FRAME, CLOSED LID	EACH	8000	2	\$ 16,000.00
40	MANHOLES, TYPE A, 10'-DIAMETER, TYPE 1 FRAME, CLOSED LID	EACH	13000	4	\$ 52,000.00
41	INLETS, TYPE A, TYPE 1 FRAME, OPEN LID	EACH	800	2	\$ 1,600.00
42	INLETS, TYPE A, TYPE 1 FRAME, CLOSED LID	EACH	800	1	\$ 800.00

84	SHRUB, SAMBUCUS CANADENSIS (ELDERBERRY), 2' HEIGHT, CONTAINER	EACH	65	15	\$ 975.00
85	SHRUB, VIBURNUM LENTAGO (NANNYBERRY), 2' HEIGHT, CONTAINER	EACH	65	12	\$ 780.00
86	SHRUB, VIBURNUM PRUNIFOLIUM (BLACKHAW), 2' HEIGHT, CONTAINER	EACH	65	9	\$ 585.00
87	MOWING CYCLES	EACH	1200	10	\$ 12,000.00
88	TEMPORARY FENCE	FOOT	20	595	\$ 11,900.00
89	TREE TRUNK PROTECTION	EACH	300	10	\$ 3,000.00
90	PERENNIAL PLANTS, WETLAND EMERGENT - WETLAND	ACRE	28500	5.5	\$ 156,750.00
91	SEEDING, CLASS 4B (MODIFIED), WETLAND	ACRE	4000	5.5	\$ 22,000.00
92	SEEDING, CLASS 4A (MODIFIED), WET MESIC PRAIRIE	ACRE	2700	0.9	\$ 2,430.00
93	SEEDING, CLASS 4 (MODIFIED), MESIC PRAIRIE	ACRE	2400	1.7	\$ 4,080.00
94	SEEDING, CLASS 5 (MODIFIED), MESIC PRAIRIE	ACRE	2500	1.7	\$ 4,250.00
95	SEEDING, CLASS 1B	ACRE	2000	2.4	\$ 4,800.00
96	SEEDING, CLASS 1 (MODIFIED), BALL FIELD	ACRE	2000	3.2	\$ 6,400.00
97	SEEDING, LOW GROW FESCUE	ACRE	2000	6.9	\$ 13,800.00
98	MULCH, METHOD 2	ACRE	1400	11.5	\$ 16,100.00
99	NITROGEN FERTILIZER NUTRIENT	POUND	2	489	\$ 978.00
100	PHOSPHORUS FERTILIZER NUTRIENT	POUND	2	489	\$ 978.00
101	POTASSIUM FERTILIZER NUTRIENT	POUND	2	489	\$ 978.00
<b>EROSION CONTROL</b>					
102	STABILIZED CONSTRUCTION ENTRANCE	SQ YD	30	223	\$ 6,690.00
103	DUST CONTROL WATERING	UNIT	10	1,000	\$ 10,000.00
104	INLET FILTERS	EACH	200	7	\$ 1,400.00
105	TEMPORARY EROSION CONTROL SEEDING	POUND	1	12,500	\$ 12,500.00
106	EROSION CONTROL BLANKET	SQ YD	1.65	29,926	\$ 49,377.90
107	PERIMETER EROSION BARRIER	FOOT	13	2,693	\$ 35,009.00
108	INLET AND PIPE PROTECTION	EACH	200	9	\$ 1,800.00
109	ARTICULATED BLOCK REVETMENT MAT	SQ YD	85	14,569	\$ 1,238,365.00
110	TURBIDITY BARRIER	FOOT	30	125	\$ 3,750.00
111	WASHOUT BASIN	L SUM	1000	1	\$ 1,000.00
<b>SANITARY SEWER</b>					
103	SANITARY MANHOLES TO BE ADJUSTED	EACH	200	1	\$ 200.00
104	SANITARY SEWER TELEVISION INSPECTION, VIDEOTAPING AND RECORDING	FOOT	10	802	\$ 8,020.00
105	CLEANING EXISTING MANHOLE	EACH	300	2	\$ 600.00
106	CLEANING EXISTING SANITARY SEWERS	FOOT	10	802	\$ 8,020.00
<b>MISCELLANEOUS ITEMS</b>					
107	MOBILIZATION	L SUM	360000	1	\$ 300,000.00
108	EXPLORATION TRENCH	FOOT	10	100	\$ 1,000.00
109	LOCATING UNDERGROUND CABLE	L SUM	2000	1	\$ 2,000.00
110	CONSTRUCTION LAYOUT	L SUM	80000	1	\$ 80,000.00
111	ENGINEER'S FIELD OFFICE, TYPE B	CAL MO	1	16	\$ 16.00
112	TEMPORARY CONSTRUCTION FENCE	FOOT	20	5,953	\$ 119,060.00
113	PLANTER FENCE	ACRE	2000	5.5	\$ 11,000.00
114	WOOD POST AND RAIL FENCE	FOOT	20	128	\$ 2,560.00
115	REMOVAL AND DISPOSAL OF CONTAMINATED MATERIAL	CU YD	200	100	\$20,000.00
116	PROJECT CONTINGENCY	LSUM	1	100,000	\$ 100,000.00
Total PHASE I					\$ 7,787,391.90

PUMP STATION					
117	CONTRACT ITEM 1 - STRUCTURES AND EQUIPMENT WORK	LS	1891000	1	\$ 1,891,000.00
118	CONTRACT ITEM 2 - ADDITIONAL EARTH EXCAVATION	CY	10	10	\$ 100.00
119	CONTRACT ITEM 3 - ADDITIONAL SELECT FILL MATERIAL	CY	28	10	\$ 280.00
120	CONTRACT ITEM 4 - ADDITIONAL CLASS D CONCRETE	CY	300	10	\$ 3,000.00
121	CONTRACT ITEM 5 - ADDITIONAL STEEL REINFORCING	LB	2.1	300	\$ 630.00
Total PHASE II					\$ 1,895,010.00

SIPHON OUTLET					
201	CONTRACT ITEM 1 - PIPING, STRUCTURES AND EQUIPMENT WORK	LS		1	\$ -
202	CONTRACT ITEM 2 - ADDITIONAL EARTH EXCAVATION	CY		20	\$ -
203	CONTRACT ITEM 3 - ADDITIONAL SELECT FILL MATERIAL	CY		20	\$ -
204	CONTRACT ITEM 4 - ADDITIONAL CLASS D CONCRETE	CY		20	\$ -
205	REMOVAL AND DISPOSAL OF CONTAMINATED MATERIAL	CY		20	\$ -
Total PHASE III					\$ NO BID



43	INLETS, TYPE A, TYPE 8 GRATE	EACH	1000	4	\$ 4,000.00
44	INLETS, TYPE B, TYPE 1 FRAME, OPEN LID	EACH	1000	1	\$ 1,000.00
45	INLETS, TYPE B, TYPE 8 GRATE	EACH	1000	3	\$ 3,000.00
46	DRAWDOWN STANDPIPE	EACH	1000	1	\$ 1,000.00
<b>REMOVALS AND ADJUSTMENTS</b>					
47	PAVEMENT REMOVAL	SQ YD	20	2,479	\$ 49,580.00
48	BIKE PATH REMOVAL	SQ YD	20	3,806	\$ 76,120.00
49	CURB REMOVAL	FOOT	4	140	\$ 560.00
50	TREE REMOVAL (6 TO 15 UNITS DIAMETER)	UNIT	20	215	\$ 4,300.00
51	TREE REMOVAL (OVER 15 UNITS DIAMETER)	UNIT	20	306	\$ 6,120.00
52	REMOVAL OF EXISTING STRUCTURES NO. 1	EACH	4000	1	\$ 4,000.00
53	REMOVAL OF EXISTING STRUCTURES NO. 2	EACH	4000	2	\$ 8,000.00
54	REMOVE EXISTING LIGHTING SYSTEM	L SUM	3000	1	\$ 3,000.00
55	OUTCROPPING TO BE REMOVED AND SALVAGED	EACH	200	6	\$ 1,200.00
56	DRAINAGE STRUCTURE TO BE REMOVED	EACH	300	12	\$ 3,600.00
57	STORM SEWER REMOVAL	FOOT	10	1,218	\$ 12,180.00
58	REMOVE EXISTING SIGN COMPLETE	EACH	2000	8	\$ 16,000.00
59	CHAIN LINK FENCE REMOVAL	FOOT	3	910	\$ 2,730.00
<b>STRUCTURE</b>					
60	PEDESTRIAN TRUSS SUPERSTRUCTURE	SQ FT	80	1,000	\$ 80,000.00
61	POROUS GRANULAR EMBANKMENT, SPECIAL	CU YD	28	102	\$ 2,856.00
62	PORTLAND CEMENT CONCRETE SIDEWALK 6 INCH, SPECIAL	SQ FT	7	400	\$ 2,800.00
63	STEEL RAILING (SPECIAL)	FOOT	200	163	\$ 32,600.00
64	GRANULAR SUBGRADE REPLACEMENT	CU YD	28	242	\$ 6,776.00
65	PIPE UNDERDRAINS FOR STRUCTURES 4"	FOOT	14	141	\$ 1,974.00
66	TEMPORARY SOIL RETENTION SYSTEM	EACH	30000	1	\$ 30,000.00
67	STRUCTURE EXCAVATION	CU YD	12	1,133	\$ 13,596.00
68	REMOVAL AND DISPOSAL OF UNSUITABLE MATERIALS FOR STRUCTURES	CU YD	25	242	\$ 6,050.00
69	CONCRETE STRUCTURES	CU YD	600	308.4	\$ 185,040.00
70	CONCRETE ENCASEMENT	CU YD	440	13.2	\$ 5,808.00
71	REINFORCEMENT BARS	POUND	2	15,070	\$ 30,140.00
72	REINFORCEMENT BARS, EPOXY COATED	POUND	2.1	17,050	\$ 35,805.00
73	FURNISHING METAL SHELL PILES 12" X 0.250"	FOOT	50	492	\$ 24,600.00
74	DRIVING PILES	FOOT	100	492	\$ 49,200.00
75	GEOCOMPOSITE WALL DRAIN	SQ YD	10	87	\$ 870.00
<b>LANDSCAPING AND RESTORATION</b>					
76	TREE, ACER SACCHARINUM MORTON (CRESCENDO SUGAR MAPLE), 2" CALIPER, BALLED AND BURLAPPED	EACH	400	6	\$ 2,400.00
77	TREE, GYMNOCLADUS DIOICUS (KENTUCKY COFFEETREE), 2" CALIPER, BALLED AND BURLAPPED	EACH	400	1	\$ 400.00
78	TREE, QUERCUS MUEHLENBERGII (CHINKAPIN OAK), 2" CALIPER, BALLED AND BURLAPPED	EACH	400	5	\$ 2,000.00
79	TREE, QUERCUS RUBRA (RED OAK), 2" CALIPER, BALLED AND BURLAPPED	EACH	400	5	\$ 2,000.00
80	TREE, OSTRYA VIRGINIANA (IRONWOOD), 2" CALIPER, CONTAINER GROWN	EACH	400	1	\$ 400.00
81	SHRUB, CORNUS RACEMOSA (GREY DOGWOOD), 2' HEIGHT, CONTAINER	EACH	65	9	\$ 585.00
82	SHRUB, RIBES AMERICANUM (WILD BLACK CURRANT), 18" HEIGHT, CONTAINER	EACH	65	12	\$ 780.00
83	SHRUB, RIBES MISSOURIENSE (WILD GOOSEBERRY), CONTAINER GROWN, 5-GALLON	EACH	65	15	\$ 975.00